ENGINEERING AND RELATED SERVICES
APRIL 16, 2010

STATE PROJECT NO. 700-52-0205

F.A.P. NO. IM-5209(524)

FRENCH BRANCH BRIDGE — WEST PEARL RIVER BRIDGE
ROUTE I-10

ST. TAMMANY PARISH

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana
Department of Transportation and Development (DOTD) hereby issues a Request for
Qualification Statements (RFQ) on Standard Form 24-102 (SF 24-102), “Professional
Engineering and Related Services”, revised January 2003, from Consulting Firms
(Consultant) to provide engineering and related services. All requirements of Louisiana
Professional Engineering and Land Surveying (LAPELS) Board must be met at the
time of contract execution. One Prime-Consultant/Sub-Consultant(s) will be selected
for this Contract.

Project Manager — Ms. Allison Schilling, P.E.

All inquiries concerning this advertisement should be sent in writing to
Edward.Wedge@LA.gov.

PROJECT DESCRIPTION

The selected Consultant shall perform engineering and related services to prepare plans
for State Project No. 450-18-0108, French Branch Bridge — West Pearl River Bridge, on
[-10 in St. Tammany Parish. The project also includes the 1-10/1-12/1-59 Interchange.
The mainline pavements are to be rubblized and overlayed. Pavement replacement is
required at underpasses. The 1-59S to I-12W ramp is to be reconstructed with
adjustments made to the alignment at 1-12. The remaining single lane ramps shall be
rehabilitated and shall include an ultra thin or microsurfacing treatment.

The plans shall include stage construction, including shoulder widening and associated
traffic control plans for each mainline and ramp, as applicable. Detour signing shall be
required to accommodate long term closures of the cloverleaf ramps.

Guard rail replacement, adjusting elevations of crossovers, and adjusting elevations and
phasing of rest area ramps shall be included. If adjustments to overhead sign trusses are
required, DOTD shall provide details to be incorporated into the plans.

Consultant shall coordinate plan development with Program Management Section and
Road Design Section for interface with State Project 454-04-0080 on 1-12 just west of the
interchange.



Consultant shall obtain location of ITS equipment from the Intelligent Transportation
Systems Section and State Project 737-99-0545.

Consultant shall coordinate traffic control plans and lane restrictions with the District
Traffic Operations Engineer and the Traffic Engineering Management Section.

Consultant shall coordinate with the Traffic Engineering Development Section for
Interstate Corridor Standards and modifications to the alignment of the 1-59S to I-12W
ramp.

SCOPE OF SERVICES

The services to be rendered for this Project shall consist of the following Stages and
Parts:

Stage 3: Design

Part I: Surveying Services

(a) Topographic Survey
Part 111: Preliminary Plans
Part IV: Final Plans

Stage 3: Design
The services to be performed are described more specifically as follows:
Part | (a) Topographic Survey

Consultant shall perform all services required to make a complete topographic survey, in
English units of measure, as required for the proper design and layout of the project. The
DOTD requirements which shall govern this survey are specified in the current edition of
the DOTD Location and Survey Manual and EDSM 1.1.1.11. Deviations to these
documents shall be approved by the District Project Manager. Aerial photogrammetry
may be used in developing the surveys. The project survey control and horizontal
alignment shall be based on Louisiana State Plan Coordinate System, (NAD-83-92), as
determined by G.P.S. observation and correlated to Control Section Log Miles. Vertical
control is not required.

The survey shall include, but is not limited to, one or more of the following:

1) Station the outside lane edge for each divided roadway and for each ramp. Station
every 100'. Paint stations on paved shoulder.

2) Station reference points along the project.

3) Station and inspect all drainage structures. Note condition, cover, size, type, thickness,
length and other information required in EDSM 1.1.1.11.

4) Cross-section the roadway at a minimum of every 1000" but not less than 3
representative sections per roadway. Cross-section the roadways at the PC, PT, and apex
of curves to determine superelevation rates, and at visible changes in cross slopes. Cross



section 0°, 25°, 50°, 100°, 200° 300’ and 400’ from obstacles requiring guardrail
protection.

5) Station and measure travel lanes and shoulder widths at transition points or changes in
material type. Station and measure acceleration and deceleration lanes.

6) Determine the degree of curves, note directions, and locate the stations of the observed
PCs and PTs.

7) Station and describe with approximate quantities, the type of striping, symbols, and
roadside signs.

8) Station and measure vertical and horizontal clearances for each lane at underpasses
and overhead sign trusses.

9) Measure the length, draw up the attachment, and cross-section the guard rails. Record
the bridge number and/or structure type, type of end treatments and other information
required in EDSM 1.1.1.11.

10) Station any exceptions to the roadway construction.

11) Station and offset any visible utilities.

12) Locate and station ITS equipment within medians and 20’ from edge of shoulder.
DOTD to provide plans.

13) Station and measure any areas needing to be patched.

14) Station and measure the size of existing roadway patches.

20) Stations are to be correlated with Control Section Log Miles (CSLM) at the
beginning and end of the project, drainage structures, bridges, overhead sign trusses,
crossovers, and as directed by the District Project Manager.

Part I11: Preliminary Plans

Preliminary plans shall consist of all engineering services required for the completion of
preliminary plans and estimates for the project, all under a schedule for completion which
shall conform to the contract time specified elsewhere in the contract or established by
supplemental agreement.

The services to be performed under this Part consist of the following:

Conduct a pre design meeting with the District and Headquarter personnel prior to
beginning work.

Assembly and study of existing data, including improvement studies, boring information,
traffic data available through DOTD, and such data as can be located through efforts of
the Consultant.

The preparation of Preliminary Plans for the Project generally in accordance with the
requirements outlined in the latest AASHTO Standard Specifications for Highways and
bridges and in the current editions of DOTD's Roadway Plan Preparation Manual, Bridge
Design Manual, Hydraulics_Manual, EDSM 1.1.1.11, and Interstate Corridor Standards.
Statements in the Manuals which may be in conflict with requirements specified in the
main body of this Contract shall be considered as superfluous information and not
applicable to this Contract.




Consultant shall submit proposed phasing and traffic control to the District Project
Manager, District Traffic Operations Engineer, and the Traffic Engineering Management
Section for review prior to developing detailed preliminary plans needed for site
inspection.

After receipt of comments from the phasing and traffic control review, Consultant shall
submit two sets of detailed preliminary plans to the District Project Manager for
examination and comments. Plan sets shall also be submitted to the Program Manager,
Environmental Section and Pavement Design Section.

The Consultant shall be required to correct the plans, if applicable, and distribute copies
to the appropriate DOTD and FHWA personnel as directed by the District Project
Manager prior to scheduling the site inspection. Consultant shall coordinate the site
inspection with the District Project Manager and appropriate DOTD and FHWA staff.

After completion of site inspection and incorporation of comments into the plans,
Consultant shall then submit one copy of the plans, along with a copy of the marked
plans, to the Program Manager and the District Project Manager. The revised plans are to
be dated and stamped "Preliminary”. Consultant shall distribute copies of the plans as
directed by the District Project Manager. Following review by the Program Manager and
District Project Manager, the Consultant shall incorporate the comments.

Consultant shall prepare a Design Report. Any required design exceptions shall be
justified and documented in the Design Report.

Consultant shall submit the preliminary portion of the Constructability/Biddability Form
for Pavement Preservation projects with the plans.

Specifications for the Project shall be in accordance with the latest edition of Louisiana
Standard Specifications for Roads and Bridges, amended to comply with the current
practices of the DOTD.

The preparation of estimates of construction contract costs based on estimated quantities
developed for the Preliminary Plans.

The preparation of all special specifications required.

Preparation of a sequence of construction for the Project.

The design standards for this improvement shall comply with the criteria prescribed in 23
CFR 625, Design Standards for Highways, DOTD Minimum Design Guidelines and

Interstate Corridor Guidelines.

The format of the plans shall conform to the standards used by the DOTD in the
preparation of its contract plans for items of work of similar character.



Design for Preliminary Plans shall be done in English units of measurement.
Part IV: FINAL PLANS

Final Plans shall consist of all services required for the preparation of Final Plans,
specifications, and estimates, all meeting the standard requirements of the DOTD as to
general format and content. Specifically, the work under this Part consists of the
following major items:

The design and preparation of completed detailed Final Plans drawn to acceptable scales
for the Project. The plans shall include designs and/or details for all work required. The
Final Plans shall show existing utilities, if applicable.

The preparation and submittal of construction cost estimates based on the Final Plans.

The submittal of the completed Plan Constructability/Biddability Review document to the
District Project Manager.

The submittal of EDSM 1.1.1.11 attachments.

The submittal/distribution of Final Plan drawings for review, as directed by the District
Project Manager. After reviews have been received and comments incorporated, the
District Project Manager may request additional plans for subsequent review.

Following incorporation of review comments, stamped, signed, Final Plans shall be
submitted to the HQ Program Manager along with marked plans and comments from the
final plan reviews.

The plan sheets shall be full size in lieu of letter size.
ITEMS TO BE PROVIDED BY DOTD

Pavement Design

Traffic Data

Standard Plans and Details

Project Numbers

Plans for ITS equipment within project vicinity
Current plans for State Project No. 454-04-0080



REFERENCES

All services and documents will meet the standard requirements as to format and content
of the DOTD; and will be prepared in accordance with the latest applicable editions,
supplements and revisions of the following:

AASHTO Standards, ASTM Standards or DOTD Test Procedures
DOTD Location and Survey Manual

DOTD Roadway Design Procedures and Details
DOTD Hydraulics Manual

DOTD Standard Specifications for Roads and Bridges
Manual of Uniform Traffic Control Devices

DOTD Traffic Signal Design Manual

National Environmental Policy Act (NEPA)

National Electric Safety Code

10. National Electric Code (NFPA 70)

11.  DOTD Environmental Impact Procedures (\Vols. I-111)
12.  Policy on Geometric Design of Highways and Streets
13.  Construction Contract Administration Manual

14. Materials Sampling Manual

15.  DOTD Bridge Design Manual

16.  Consultant Contract Services Manual

17.  Geotechnical Engineering Services Document

18. Bridge Inspectors Reference Manual

19.  DOTD Stage 1 Manual of Standard Practice

20.  Code of Federal Regulations 29 CFR 1926 (OSHA)
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COMPENSATION

Compensation to the Consultant for services rendered in connection with this Contract
will be a non-negotiated lump sum in the amount of $205,000.

CONTRACT TIME

The overall contract time is estimated to be 240 calendar days. The Consultant will
proceed with the services required upon issuance of the Notice to Proceed from the
DOTD.

The delivery schedule is as follows, however may be changed by the DOTD Project
Manager:

Stage 3: Part I, Surveying Services, shall be completed within 35 calendar days from the
Notice to Proceed.
Stage 3: Part Ill, Preliminary Plans, shall be completed within 170 calendar days from the
Notice to Proceed.



Stage 3: Part 1V, Final Plans, shall be completed within 200 calendar days from the
Notice to Proceed.

MINIMUM PERSONNEL REQUIREMENTS

The following requirements must be met by the Prime-Consultant at the time of
submittal:

1. At least one Principal of the Prime-Consultant must be a Professional Engineer
registered in the State of Louisiana.

2. At least one Principal or other Responsible Member of the Prime-Consultant must
be a Professional Civil Engineer, registered in the State of Louisiana.

3. In addition to the above, The Prime-Consultant must also employ on a full-time

basis a minimum of one Professional Civil Engineer, registered in the State of

Louisiana with a minimum of five years experience in the preparation of roadway

plans.

4. The Prime-Consultant must also employ on a full-time basis, or through the use of

a Sub-Consultant(s):

a. One Professional Land Surveyor, registered in the State of Louisiana, with
at least 3 years experience in conducting topographic surveys for DOTD,
and a corresponding support staff.

b. One Professional Civil Engineer, registered in the State of Louisiana,
having at least three years experience, with a minimum of 5 projects, in
the preparation of specialized traffic control plans, with a corresponding
support staff. Must have attended and passed the ATTSA “Traffic Control
Design Specialist Class.

ELECTRONIC DELIVERABLES

The Consultant hereby agrees to produce electronic deliverables in conformance with
“DOTD Software and Deliverable Standards for Electronic Plans” as outlined at
http://www.dotd.louisiana.gov/highways/project devel/design/electronic_standards disclaimer.as
p. The Consultant shall download and apply the latest CAD standards. The Consultant
hereby agrees to install incremental updates to software and CAD standards as instructed
by the Project Manager. Such updates will not have a significant impact on the
development time or delivery date for project plans, or require the Consultant to purchase
additional software. Prior to proceeding with plan development, the Consultant shall
contact the Project Manager for any special instructions regarding updates to standards or
project-specific requirements if this information has not already been provided.

In the event that any electronic standard conflicts with written documentation, including
DOTD plan-development manuals, the electronic standard typically governs. The
Consultant is responsible for contacting the Project Manager should questions arise.

Plan deliveries shall be made on CD or DVD media and labeled with media-compatible
indelible ink on separate lines as follows:
State Project Number


http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp

“Final Plans Submittal”
“Electronic Deliverables”
Consultant Firm Name

The CD/DVD shall be delivered with a signed cover letter that includes, among the
formalities, a deliverable “hash” code that is documented in a report generated by the
ControlCAD Indexer Submittal tool. The hash code is used to verify that the CD is
authentic. At any stage of the plan development process, the Project Manager may
require plan delivery by other methods including, but not limited to, upload to the DOTD
ProjectWise repository.

The prime Consultant is responsible for ensuring that Sub-Consultants are prepared to
produce electronic deliverables in conformance with DOTD electronic standards for
plans.

QUALITY CONTROL/QUALITY ASSURANCE

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance
program or adopt DOTD's program; in order to provide a mechanism by which all
construction plans can be subject to a systematic and consistent review. Consultant's
must ensure quality and adhere to established design policies, procedures, standards and
guidelines in the preparation and review of all design products. The DOTD shall provide
limited input and technical assistance to the Consultant. The Consultant's plans shall
meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual
and EDSM No. Volume I. 1.1.24 on Plan Quality. The Consultant shall transmit plans
with a DOTD Quiality Control/Quality Assurance Checklist, Documentation Manual for
Project Delivery, and a certification that the plans meet the DOTD's quality standards.

EVALUATION CRITERIA

The general criteria to be used by DOTD (when applicable) in evaluating responses for
the selection of a Consultant to perform these services are:

Consultant’s firm experience on similar projects, weighting factor of 3;
Consultant’s personnel experience on similar projects, weighting factor of 4;
Consultant’s firm size as related to the estimated project cost, weighting factor of 3;
Consultant’s past performance on similar DOTD projects, weighting factor of 6; **
Consultant’s current work load with DOTD, weighting factor of 5;

Location where the work will be performed, weighting factor of 4;
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The Road Design Rural (RR) performance rating will be used for this project.
Complexity Level: moderate

Consultants will be evaluated as indicated in Items 1- 6. The evaluation will be by means
of a point-based rating system. Each of the above criteria will receive a rating on a scale
of 0-4. The rating will then be multiplied by the corresponding weighting factor. The
firm’s rating in each category will then be added to arrive at the Consultant’s final rating.



If Sub-Consultants are used, each member of the Consultant/Team will be evaluated on
their part of the contract, proportional to the amount of their work. The individual team
member ratings will then be added to arrive at the Consultant/Team rating.

Communication Protocol

DOTD'’s Project Evaluation Team will be responsible for performing the above described
evaluation, and will present a short-list of the three (if three are qualified) highest rated
Consultants to the Secretary of the DOTD. The Secretary will make the final selection.
Below are the proposed Team members. DOTD may substitute for any reason provided
the members meet the requirements of R.S. 48:291.

Edward R. Wedge — Ex officio
Allison Schilling — Project Manager
Ben Thomas

Mark Chenevert — Program Manager
Ryan Reviere

David Smith
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Rules of Contact (Title 48 Engineering and Related Services)

These rules are designed to promote a fair, unbiased, legally defensible selection process.
The LA DOTD is the single source of information regarding the Contract selection. The
following rules of contact will apply during the Contract selection process and will
commence on the date of advertisement and cease at the contract execution of the
selected firm. Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-
mail), or formal written communications. Any contact determined to be improper, at the
sole discretion of the LA DOTD, may result in the rejection of the submittal (SF 24-102):

A. The Consultant shall correspond with the LA DOTD regarding this
advertisement only through the LA DOTD Consultant Contracts Services
Administrator;

B. The Consultant, nor any other party on behalf of the Consultant, shall not
contact any LA DOTD employees, including but not limited to, department
heads; members of the evaluation teams; and any official who may
participate in the decision to award the contract resulting from this
advertisement except through the process identified above. Contact
between Consultant organizations and LA DOTD employees is allowed
during LA DOTD sponsored one-on-one meetings;

C.  Any communication determined to be improper, at the sole discretion of the
LA DOTD, may result in the rejection of submittal, at the sole discretion of
the LA DOTD;

D. Any official information regarding the project will be disseminated from the
LA DOTD’S designated representative on the LA DOTD website. Any
official correspondence will be in writing;



E. The LA DOTD will not be responsible for any verbal exchange or any other
information or exchange that occurs outside the official process specified
herein.

By submission of a response to this RFQ, the Consultant agrees to the
communication protocol herein.

CONTRACT REQUIREMENTS

The selected Consultant will be required to execute the contract within 10 days after
receipt of the contract.

INSURANCE - During the term of this contract, the Consultant will carry professional
liability insurance in the amount of $1,000,000. The Prime-Consultant may require the
Sub-Consultant(s) to carry professional liability insurance. This insurance will be written
on a “claims-made” basis. Prior to executing the contract, the Consultant will provide a
Certificate of Insurance to DOTD showing evidence of such professional liability
insurance.

AUDIT - The selected Consultant/Team will allow the DOTD Audit Section to perform
an annual overhead audit of their books, or provide an independent Certified Public
Accountant (CPA) audited overhead rate. This rate must be developed using Federal
Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section. In
addition, the Consultant/Team will submit semi-annual labor rate information, when
requested by DOTD.

The selected Consultant/Team will maintain an approved Project Cost System, and
segregate direct from indirect cost in their General Ledger. Pre-award and post audits, as
well as interim audits, may be required.  For audit purposes, the selected
Consultant/Team will maintain accounting records for a minimum of five years after final
contract payment.

Any Consultant currently under contract with the DOTD and who has not met all the
audit requirements documented in the manual and/or notices posted on the DOTD
Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered
for this project.

SUBMITTAL REQUIREMENTS

One original (stamped original) and five copies of the SF 24-102 must be submitted to
DOTD. All submittals must be in accordance with the requirements of this advertisement
and the Consultant Contract Services Manual. Any Consultant/Team failing to submit
any of the information required on the SF 24-102, or providing inaccurate information on
the SF 24-102, will be considered non-responsive.
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Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE),
in performance of this Contract, must also submit a SF 24-102, which is completely filled
out and contains all information pertinent to the work to be performed.

The Sub-Consultant’s SF 24-102 must be firmly bound to the Consultant’s SF 24-102. In
Section 9, the Consultant’s SF 24-102 must describe the work elements to be performed
by the Sub-Consultant(s), and state the approximate percentage of each work element to
be subcontracted to each Sub-Consultant.

Name(s) of the Consultant/Team listed on the SF 24-102, must precisely match the
name(s) filed with the Louisiana Secretary of State, Corporation Division, and the
Louisiana State Board of Registration for Professional Engineers and Land Surveyors.

The SF 24-102 will be identified with State Project No. 700-52-0205, and will be
submitted prior to 3:00 p.m. CST on Monday, May 3, 2010, by hand delivery or mail,
addressed to:

Department of Transportation and Development
Attn.: Mr. Edward R. Wedge, Ill, P.E.
Contracts Administrator

1201 Capitol Access Road, Room 405-T

Baton Rouge, LA 70802-4438 or

Telephone: (225) 379-1989

REVISIONS TO THE RFQ

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the
RFQ at any time. Issuance of this RFQ in no way constitutes a commitment by DOTD to
award a contract. DOTD reserves the right to accept or reject, in whole or part, all
Qualification Statements submitted, and/or cancel this announcement if it is determined
to be in DOTD’s best interest. All materials submitted in response to this announcement
become the property of DOTD, and selection or rejection of a submittal does not affect
this right. DOTD also reserves the right, at its sole discretion, to waive administrative
informalities contained in the RFQ.
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